

**PROJECT: 16/17-08 Media Technology Equipment and Installation -  
Loxahatchee Campus**

Date Solicited: 11/15/16  
Date Opened: 12/05/16  
Date Responsive Bidders Posted: 12/06/16

**ADMINISTRATIVE REVIEW**

**Number of Submissions: 3**


**Number of Responsive Submissions: 3**

**Names of Responsive Submissions:**

Audio Fidelity Communications Corporation DBA Whitlock  
LMG Integration LLC  
Pro Sound Inc.

*“Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.”*

  
\_\_\_\_\_  
Procurement Director

  
\_\_\_\_\_  
Date