

PROJECT: Construction Manager at Risk

Facilities

RFQ Tabulation: 1213-10

Minimum of 49 Bids Solicited (0-W/MBE 49-Unknown)

Date Solicited: May 10, 2013

19 Bids Received (9-W/MBE, 0-Unknown)

Date Opened: July 1, 2013

0 No Bids

To be Presented to Board: Sept. 10, 2013

Recommendation: Award to responsive, responsible bidder(s) meeting terms, specifications, and conditions.

BIDDER

RANK

Amodie Engineering & Construction, Inc.

1

Gerrits Construction

2

Kaufman Lynn Construction

3

Robling Architecture Construction

4

D Stephenson Construction, Inc.

5

Pirtle Construction Company

5

"Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes."



Purchasing Director

8/29/13

Date

posted on 8/29/13
dam