

PROJECT: Construction Manager at Risk

Facilities	RFQ Tabulation:	1213-10
Minimum of 49 Bids Solicited (0-W/MBE 49-Unknown)	Date Solicited:	May 10, 2013
19 Bids Received (9-W/MBE, 0-Unknown)	Date Opened:	July 1, 2013
0 No Bids	Presented to Board:	Aug. 13, 2013

Recommendation: Amended Notice of Shortlisted Vendors

<u>BIDDER</u>	<u>RANK</u>
Robling Architecture Construction	1
Amodie Engineering & Construction, Inc.	1
Andrea Construction, Inc.	3
Gerrits Construction	4
D Stephenson Construction, Inc.	5
Kaufman Lynn Construction	5
Pirtle Construction Company	7
Fastrack MCI	8
Miller Construction Company	9
Jacob Erecting & Construction, LLC	10

"Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes."



Purchasing Director